Attachment 1 Task Order Summary

   Section A – Funding totals by Contract

	Contractor
	Previous Funding
	This Addition
	Total Funding 

	 CMC Americas, Inc.
	$92,000
	$145,000
	$237,000 

	 Sierra Cybernetics
	$400,000
	$230,000  
	$630,000 

	 Varsun eTechnologies
	$335,000
	$145,000 
	$480,000 

	TOTAL
	$827,000
	$520,000  
	$1,347,000


   Section B – Task Orders Scheduled for Award

	TASK
	DESCRIPTION
	ESTIMATE

	 Reg III Implementation to  

 Permitting and Finance

 Systems
	Implementation of Plan Billing, deemed complete to post mark date fee processing, C/O delinquent fee processing and other Reg III requirements into the Permitting and Finance systems
	$125,000

	 AER Maintenance
	Enhancements, modifications and fixes to the recently deployed web-based Annual Emissions Reporting  system
	$85,000

	 Finance Printing Migration
	Migration of Finance invoice printing programs to the newly developed web services infrastructure (EROFF Migration Phase II)
	$75,000

	 Application/Permit Tracking

 System(s) Enhancements
	Enhancements to Permit Administration, Permit

Processing and New Source Review Systems

to provide enhanced tracking capabilities
	$40,000

	 Permit Processing System

 Enhancements
	Enhancements to the R461 Module to allow

Conditions maintenance via administrative screens and functions 
	$20,000

	 Business Objects Migration 
 and  Expansion
	Multi-year project to migrate and expand data base extract models to end user desktops (Bi Query to Business Objects migration and expansion)
	$50,000

	 CLASS Systems Maintenance
	Continue migration of server-side code in support of alpha server migration and billing system rewrite
	$125,000

	TOTAL:
	  
	$520,000


-1-

- 2 -

